CONTRACT 60G51
RESURFACING SCHEDULE

:3?&%;‘/2\22 P&:Zg?b?l;ERD HMA SURFACE | HMA BINDER |HMA SURFAGE |HMA SURFACE |HMA SURFACE
LOCATION COURSE, MIXD, |COURSE, iL-19.0,| REMOVAL, REMOVAL, REMOVAL,
COURSE, SMA, | COURSE, SMA, " " "
N70 N70 3 1/ 334 4
N80 N80
ALIGNMENT | DIRECTION DESCRIPTION STATION STATION (TON) {TON) (TON) (TON) (SQYD) {SQ YD) (SQ YD)
355 NB OUTSIDE SHLDR 122+22 141+36 243 365 2,899
290 WB QUTSIDE SHLDR 122+31 172+38 515 773 6,136
290 WwB MAINLINE 122458 172+38 2,850 2,364 21,111
290 WB INSIDE SHLDR 122+64 172+38 463 694 5,507
290 EB INSIDE SHLDR 122+82 172+58 464 696 5,522
290 EB MAINLINE 122+89 172+58 2,822 2,341 20,901
290 EB OUTSIDE SHLDR 123+16 172+58 506 759 6,025
355 SB QUTSIDE SHLDR 127+31 7+09 363 545 4,327
355 SB INSIDE SHLDR 135+00 69+54 1,652 2,478 19,668
355 NB INSIDE SHLDR 135+00 69+54 1,884 2,827 22,434
355 NB INSIDE SHLDR 136+27 141+36 58 87 692
355 SB INSIDE SHLDR 138+17 7+09 235 352 2,793
355 SB MAINLINE 138+20 7+09 991 822 7,338
355 SB OUTSIDE SHLDR 138+31 63+77 844 1,267 10,054
355 NB MAINLINE 141+38 20+31 973 807 7,204
290 WB QUTSIDE SHLDR 176445 193+66 155 232 1,845
290 WB MAINLINE 176+45 203+96 1,920 1,593 14,220
290 WB INSIDE SHLDR 176+45 203+97 251 377 2,991
290 EB OUTSIDE SHLDR 176+58 195+89 201 302 2,398
280 EB INSIDE SHLDR 176+58 204+02 257 385 3,058
290 EB MAINLINE 176+58 204+03 1,831 1,519 13,562
290 WB OUTSIDE SHLDR 193+70 200+19 74 111 882
290 EB OUTSIDE SHLDR 195+89 201+71 81 91 721
290 WB QUTSIDE SHLDR 200+20 203+73 23 34 273
290 EB QUTSIDE SHLDR 201+76 203+95 14 21 170
290 WB OUTSIDE SHLDR 206+81 209+28 - 19 28 222
290 WB MAINLINE 206+91 221+84 1,160 962 8,590
290 WB INSIDE SHLDR 206+92 221+84 167 250 1,984
280 EB INSIDE SHLDR 206+97 221+34 119 178 1,412
290 EB MAINLINE 206+99 221+34 1,103 915 8,168
290 EB OUTSIDE SHLDR 207+08 210+84 23 35 277
290 WRB OUTSIDE SHLDR 209+34 214+74 55 83 660
280 EB QUTSIDE SHLDR 210+90 216+29 63 95 752
280 wB QUTSIDE SHLDR 214+77 221+84 73 109 864
290 EB QUTSIDE SHLDR 216+34 221+36 42 63 503
[ TOTAL [ 60,176 ] 49,923 | 19,729 | 29,597 | eseez | 193845 | 421,135 |
'CONTRACT 60G51 'CONTRACT 60G51 "CONTRACT 60G51 'CONTRACT 60G51
RUMBLE STRIP SCHEDULE RUMBLE STRIP SCHEDULE RUMBLE STRIP SCHEDULE RUMBLE STRIP SCHEDULE
1-200/1-355 WESTBOUND - INSIDE SHOULDER 1-290/1-355 WESTBOUND - OUTSIDE SHOULDER 1-290/1-355 EASTBOUND - INSIDE SHOULDER 1-290/1-355 EASTBOUND - OUTSIDE SHOULDER
RUMBLE STRIP SHOULDER RUMBLE STRIP SHOULDER RUMBLE STRIP SHOULDER RUMBLE STRIP SHOULDER
STATION TO STATION LENGTH SURFACE STATION TO STATION LENGTH SURFACE STATION TO STATION LENGTH SURFACE STATION TO STATION LENGTH SURFACE
START END FOOT TYPE START END FOOT TYPE START END FOOT TYPE START END FOOT TYPE
1-290 20+31 120+56 10,027 HMA {-290 30+96 120+34 8,941 HMA 1-290 13+78 120+86 10,706 HMA 1-290 25+11 121+05 9,591 HMA
1-290 122+56 172+38 4,986 HMA 1-290 122+33 172+38 5,014 HMA 1-290 122+91 172+58 4,964 HMA 1-290 123+16 172+53 4,935 HMA
1-290 176+45 203+94 2,735 HMA 1-290 176+45 190+16 1,352 HMA 1-290 176458 204+04 2,759 HMA 1-290 176+58 189+46 1,305 HMA
1-290 206+91 221+85 1,494 HMA }-290 193+70 200+19 641 HMA 1-290 206+99 221+35 1,435 HMA 1-290 195+89 201+71 589 HMA
1-290 221+85 267+40 4,555 HMA 1-290 201+71 203+87 216 HMA 1-290 221435 267+40 4,605 CONCRETE 1-290 207+08 208+54 147 HMA
1-355 30+00 94+08 6,433 HMA 1-290 209+34 214+74 540 HMA 1-355 30+00 04+24 6,402 HMA 1-290 210+90 216+29 538 HMA
1-355 96+96 105+44 849 HMA 1-290 219+62 221+85 222 HMA 1-355 96+85 104+84 817 HMA 1-290 218+87 221+35 249 HMA
1-355 108+06 69+54 11,765 HMA 1-290 221+85 267+40 4,555 HMA 1-355 107+40 69+54 11,885 HMA 1-290 221+35 267+40 4,605 HMA
1-355 69+54 76+11 657 CONCRETE 1-355 30+00 37+59 759 HMA 1-355 30+00 32452 252 HMA
|-355 86+56 94+00 763 HMA TOTAL 43,573 1-355 83+00 91+17 798 HMA
| TOTAL | 43,501 1-355 96+97 105+85 891 HMA 1-355 96+70 101+83 511 HMA
1-355 116447 126+55 989 HMA {-355 106+89 120+54 1,387 HMA
1-355 133+60 7+09 2,988 HMA 1-355 122+22 141+36 1,946 HMA
}-355 20+23 58+54 3,821 HMA 1-355 148+47 50+57 5,852 HMA
1-355 63+81 72+48 867 HMA 1-355 55+76 66+97 1,121 CONCRETE
TOTAL 32,559 TOTAL 33,826
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